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C.5.8.1.3      Mortar Carrier Vehicle (MC).   Develop and/or integrate the 14.5mm armor, roof plate, hatches/grills, remote weapon station, squad seats, communications equipment, spall liner, wiring harnesses, 120mm mortar system/fire control system (M23). This effort will be completed 5 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.4      Commander’s Vehicle (CV).   Develop and/or integrate the C4ISR equipment, 14.5mm armor, remote weapon station, NBC system, squad seats, wiring harnesses. This effort will be completed 5 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.5      Fire Support Vehicle (FSV).   Develop and/or integrate the M707 Striker MEP, 14.5mm armor,  squad seats, NBC system, spall liner, wiring harnesses. This effort will be completed 6 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.6      Engineer Squad Vehicle (ESV).   Develop and/or integrate the mine roller, mine plow, lane marker system, magnetic signature duplicator, auto/remote pilot, 14.5mm armor, remote weapon station. This effort will be completed 10 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.7      Medical Evacuation Vehicle (MEV).   Develop and/or integrate the required medical mission equipment, 14.5mm armor, NBC system, squad seats, wiring harnesses. This effort will be completed 9 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5,8.1.8      Anti-Tank Guided Missile Vehicle (ATGM).   Develop and/or integrate the TOW Weapon System, TOW ammo stowage, 14.5mm armor, remote weapon station, NBC system, wiring harnesses. This effort will be completed 10 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.9      NBC Reconnaissance Vehicle (NBCRV).   Develop and/or integrate the NBC system, remote weapon station,  squad seats, 14.5mm armor, auxiliary power unit, wiring harnesses. This effort will be completed 14 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.10     Mobile Gun System (MGS).   Develop and/or integrate turret with 105mm weapon system, ammunition autoloader, gun/turret drives. Modify hull hatches and grilles. This effort will be completed 24 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise). 

C.5.8.1.11     Block Improvements.    Develop, design, and integrate product improvements into the MGS variant/ICVconfigurations under the Block Improvement Program. This effort will be completed 19 months after Section C. 5 Delivery Order issuance for Block Improvements .

a. ICV-RPG Armor, Swim Kit, Embedded Training and Diagnostics;

b.  RV-Swim Kit, Embedded Training and Diagnostics 

c. CV-RPG Armor, Embedded Training and Diagnostics 

d. MC- Embedded Training and Diagnostics, Vehicle Mounted 120mm Mortar

e. FSV-RPG Armor, Embedded Training and Diagnostics 

f. ATGM-RPG Armor, Embedded Training and Diagnostics 

g. ESV- Embedded Training and Diagnostics; 

h. MEV- Embedded Training and Diagnostics; 

i. NBCRV- Embedded Training and Diagnostics.
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