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C.5.8.1.3      Mortar Carrier Vehicle (MC).   Develop and/or integrate the 14.5mm armor, roof plate, hatches/grills, remote weapon station, squad seats, communications equipment, spall liner, wiring harnesses, 120mm mortar system/fire control system (M23). This effort will be completed 5 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.4      Commander’s Vehicle (CV).   Develop and/or integrate the C4ISR equipment, 14.5mm armor, remote weapon station, NBC system, squad seats, wiring harnesses. This effort will be completed 5 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.5      Fire Support Vehicle (FSV).   Develop and/or integrate the M707 Striker MEP, 14.5mm armor, squad seats, NBC system, spall liner, wiring harnesses. This effort will be completed 6 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.6      Engineer Squad Vehicle (ESV).   Develop and/or integrate the mine roller, mine plow, lane marker system, magnetic signature duplicator, auto/remote pilot, 14.5mm armor, remote weapon station. This effort will be completed 10 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.7      Medical Evacuation Vehicle (MEV).   Develop and/or integrate the required medical mission equipment, 14.5mm armor, NBC system, squad seats, wiring harnesses. This effort will be completed 9 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5,8.1.8      Anti-Tank Guided Missile Vehicle (ATGM).   Develop and/or integrate the TOW Weapon System, TOW ammo stowage, 14.5mm armor, remote weapon station, NBC system, wiring harnesses. This effort will be completed 10 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.9      NBC Reconnaissance Vehicle (NBCRV).   Develop and/or integrate the NBC system, remote weapon station,  squad seats, 14.5mm armor, auxiliary power unit, wiring harnesses. This effort will be completed 14 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise).

C.5.8.1.10     Mobile Gun System (MGS).   Develop and/or integrate turret with 105mm weapon system, ammunition autoloader, gun/turret drives. Modify hull hatches and grilles. This effort will be completed 24 months after Section C. 5 Delivery Order issuance  (Option H.5 exercise). 

C.5.8.1.11     Block Improvements.    Develop, design, and integrate product improvements into the MGS variant/ICVconfigurations under the Block Improvement Program. This effort will be completed 19 months after Section C. 5 Delivery Order issuance for Block Improvements .

a. ICV-RPG Armor, Embedded Training and Diagnostics;
*






b.    RV- Embedded Training and Diagnostics                            *

c.    CV-RPG Armor, Embedded Training and Diagnostics 

d. MC- Embedded Training and Diagnostics, Vehicle Mounted 120mm Mortar

e. FSV-RPG Armor, Embedded Training and Diagnostics 

f. ATGM-RPG Armor, Embedded Training and Diagnostics 

g. ESV- Embedded Training and Diagnostics;

h. MEV- Embedded Training and Diagnostics; 

i. NBCRV- Embedded Training and Diagnostics.
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C.7.0

Block Improvements.
 The Contractor is required to meet all KPPs at the time of initial IAV deliveries.  To the extent all non-KPP performance requirements are not met at the point of initial IAV deliveries, the Government reserves the right to acquire the Block Improvement Vehicle Prices in Section B of the Contract. 

C.7.1
DELETED.*

C.7.1.1
DELETED.*

C.7.2
Block Improvement, Armor to Protect Against RPG-7 Penetration.

C.7.2.1
Integration of Add-on Armor to Protect Against RPG-7 Penetration.  The requirement to provide scalable add-on armor to protect against RPG-7 penetration as described in Performance Specification 2000.1 Paragraph 3.1.1.3.3.4 Block Improvement for Armor protection applies to the ICV, RV, CV, FSV, ATGM and MGS vehicles.  The base armor partially meets the performance requirements of this paragraph (14.5 mm threat) but protection against RPG-7 threats shall be accommodated through integration of add-on armor as a block improvement.  If a Delivery Order for the Block Improvement ICV, RV, CV, FSV, ATGM and/or MGS Vehicle is issued, the contractor shall integrate the equipment necessary to meet the requirement in time for delivery of the first vehicle of the third Brigade.  The contractor shall incorporate the necessary modifications into all appropriate technical and logistics documentation to reflect the integration of add-on armor.

C.7.3
Block Improvement, Embedded Training and Diagnostics.

C.7.3.1
Integration of Embedded Training and Diagnostics.  The embedded training and diagnostics requirement described in Performance Specification 2000.1 Paragraph 3.2.1 and 3.1.1.7.1.1 Block Improvement for Embedded Training and Diagnostics applies to all configurations and variants of the IAV.  If a Delivery Order for the Block Improvement ICV Variant/Configurtions and/or MGS Variant Vehicles is issued, the contractor shall integrate the equipment and software necessary into the existing vehicle architecture to meet the embedded training and diagnostics requirement in time for delivery of the first vehicle of the third Brigade.  The contractor shall incorporate the necessary modifications into all appropriate technical and logistics documentation to reflect the integration of embedded training and diagnostics.

C.7.4  
Block Improvement, Vehicle Mounted 120mm Mortar System.

C.7.4.1
Integration of Vehicle Mounted 120mm Mortar System.  The mounted mortar system requirement described in Performance Specification 2000.2 Block Improvement applies to the Mortar Carrier Vehicle.  If a Delivery Order for the Block Improvement MC Configuration Vehicle is issued, the contractor shall integrate the equipment and software necessary into the existing vehicle architecture to meet the Vehicle Mounted 120mm Mortar requirement in time for delivery of the first vehicle of the third Brigade.  The contractor shall incorporate the necessary modifications into all appropriate technical and logistics documentation to reflect the integration of Vehicle Mounted 120mm Mortar System.

C.8.0

ADDITIONAL ADD-ON ARMOR  PACKAGES (OPTION)   For the Mortar Carrier, Engineer Squad Vehicle, Medical Evacuation Vehicle, and NBCRV the current requirement (specification paragraph 3.1.1.3.3.4) is for these systems is to be capable of accepting add-on armor packages.  If exercised the Contractor shall provide Add-on Armor packages as identified in the Performance Specification paragraph 3.1.1.3.3.4. 
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C.9.0

Retrofit to Incorporate Block Improvements Option.
 The Government reserves the right to exercise the Option at Special Provision H.17 entitled “Retrofit to Incorporate Block Improvements” for the previously accepted Vehicles. 

C.9.1
DELETED.*

C.9.2
Retrofit Option for Add-on Armor to Protect Against RPG-7 Penetration.  If the Block Improvement Retrofit Option H.17 is exercised, the contractor shall retrofit the first two brigades with equipment necessary to meet the add-on armor requirement. The retrofit shall consist of providing add-on armor packages to brigade facilities to allow the packages to be applied to the vehicles by crews when required.  The contractor shall provide add-on armor packages in accordance with a schedule to be developed by the Integrated Logistics Support IPT and other IPTs as appropriate to ensure all retrofits are completed with minimal disruption to brigade.  The IAV contractor’s CLS team shall perform training on the newly integrated equipment at brigade facilities in accordance with the schedule developed by the ILS IPT.

C.9.3
Retrofit Option for Embedded Training and Diagnostics.  If the Block Improvement Retrofit Option H.17 is exercised, the contractor shall retrofit the first two brigades with equipment necessary to meet the embedded training and diagnostics requirement.  The retrofit shall be conducted by IAV Contractor personnel at brigade facilities.  The contractor shall perform the retrofits by installing bolt-on hardware components and installing software in accordance with a schedule to be developed by the Integrated Logistics Support IPT to ensure all retrofits are completed with minimal disruption to brigade.  The IAV contractor’s CLS team shall perform training on the newly integrated equipment and software at brigade facilities in accordance with the schedule developed by the ILS IPT. 
C.9.4
Retrofit Option for the Mortar Carrier.  If the Block Improvement Retrofit Option H.17 is exercised, the contractor shall retrofit the first two brigades with equipment necessary to meet the vehicle mounted Mortar requirement.  The retrofit shall be conducted by IAV Contractor personnel at brigade facilities.  The contractor shall perform the retrofits to ensure all retrofits are completed with minimal disruption to brigade.  The IAV contractor’s CLS team shall perform training on the newly integrated equipment and software at brigade facilities in accordance with the schedule developed by the ILS IPT.
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