CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY: TDP ____ TM ____ OTHER X
D. SYSTEM/ITEM: IAV	E. CONTRACT/PR NO.: DAAE07-00-D-M051	F. CONTRACTOR: GDLS DEFENSE GROUP L.L.C.

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A074	Interface Management Plan		18. ESTIMATED TOTAL PRICE

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE
	C.5.8.2.4	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUB.
LT		See Block 16	See Block 16
8. APP CODE		**11. AS OF DATE**	**13. DATE OF SUBS. SUB.**
		22 July 03	See Block 16

16. REMARKS

The contractor shall provide an Interface Management Plan (IMP) for Stryker IETM Diagnostic Interfacee for Stryker Block Upgrade. The Statement of Work included in Modification 07 of Delivery Order 0019 shall be used to develop this plan.

The plan shall be delivered in MS Word on a CD, and as an attachment to an email sent to cuneow@tacom.army.mil

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES: Draft	Final: Reg	Final: Repro
AMSTA-LC-CL		1	
15. TOTAL --------->		1	

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE