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3.1.1.1.2.1.1.4.10 Safety. Lane Marker system shall comply with applicable safety, health and human engineering design requirements and not present any uncontrolled safety and health hazards to personnel throughout the life cycle of the system.  MIL-STD-882 (System Safety) and MIL-STD-1472D (Human Engineering Criteria) apply.

TEST. During PVT the ESV vehicle may be tested for Lane Marking System Safety specified.

3.1.1.1.2.1.2  Reserved

3.1.1.1.2.1.3  RESERVED.

3.1.1.1.2.1.3.1  RESERVED.

3.1.1.1.2.1.3.2  RESERVED.
 

3.1.1.1.2.1.4  Tele-operation Control Device.  The ESV shall be integrated with a control device to facilitate remote/tele-operations of the mine clearing systems.

INSPECTION/TEST. During PVT the ESV vehicle may be tested for the Tele-operation Control Device specified. During FPVI, and QCI the installation and function of the Tele-operation Control Device will be verified.

3.1.1.1.2.1.4.1  Weight. Total weight of host vehicle and tele-operation control system shall not exceed weight handling requirements of host vehicle.

TEST. During PVT the ESV vehicle may be tested for its capability to handle the Tele-operation Control Device specified.

3.1.1.1.2.1.4.2  Installation.  Tele-operation control device shall be capable of being installed and operated with no interference with other host vehicle control and operation devices.

INSPECTION/TEST. During PVT the ESV vehicle may be checked for the Tele-operation Control Device installation specified.

3.1.1.1.2.1.4.3   Power Requirements.  Tele-operation control device shall not require more power while in operation than host vehicle can provide while still maintaining operation of all other host vehicle systems.

TEST. During PVT the ESV vehicle may be tested for Tele-operation Control Device Power Requirements specified. 

3.1.1.1.2.1.4.4  Systems Control.  Tele-operation control device shall be capable of remotely controlling all applicable mine mitigation systems employed by host vehicle, (i.e. Lightweight Full-Width Blade and Roller, Lane Marking System, and Mine Detection System).

INSPECTION/TEST. During PVT the ESV vehicle may be checked for the Tele-operation Control Device System Control specified. During FPVI, and CT the installation and function of the Tele-operation Control Device will be checked.
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