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b. All deficiencies disclosed by this Government inspection have been corrected by the Contractor and approved by the Government, as evidenced by the DD Form 250, signed by an authorized Government representative before shipment.  

E.4.1  Defects or Failures of Provisionally Released Parts**

E.4.1.1  Notice to the Government.  The Contractor has an affirmative obligation to provide notice to the Government of any failures, defects (excluding minor defects) or deficiencies in parts, components, or assemblies provisionally released.  The Contractor shall promptly notify the Government of any failure, defect or deficiency noted during Contractor testing.  The Contractor assumes total responsibility to timely correct any failures to meet the contract requirements.**

E.4.1.2  Corrective Action.  For vehicles accepted but not yet shipped, the Contractor shall correct the hardware/software by removal of deficient components and reinstallation of approved hardware/software, provided any necessary safety releases have been obtained.  If the vehicles have been shipped, correction/reinstallation of the hardware/software shall be at Government direction.  In the event the Government elects to make its own correction/installation of any deficiencies after delivery/shipment, it shall be entitled to an equitable adjustment of the contract price.**

.

E.5  Control Test.

E.5.1  At the place of manufacture, the Contractor shall conduct control tests in accordance with the Final Inspection Record as defined in theVehicle Performance Specification, demonstrating all performance parameters conducted at a frequency of one vehicle from each month’s vehicle delivery selected at random by the Government.

E.5.2  During control testing, the Contractor may continue to manufacture and ship vehicles.  Failure of a control test unit as a result of any deficiency shall be cause for rejection of the unit until evidence has been provided by the Contractor that corrective action has been taken to eliminate the deficiency.

E.5.3  Any deficiency in any control test vehicle or component which results in the vehicle not meeting the vehicle performance specification requirements shall be presumed to be present in the vehicles subsequently produced after selection of the control test vehicle unless evidence satisfactory to the Procuring Contracting Officer is presented by the Contractor that such vehicles are not similarly defective.  Upon determination that said defects do exist, the Government reserves the right to refuse to accept further production vehicles until the Contractor demonstrates that corrective action has been taken to eliminate the cause of such defects.

E.5.4  In the event of test vehicle failure, the Government reserves the right to require a retest of the vehicle upon correction of defect(s) by the Contractor, to the complete extent and duration specified for the control test or to such lesser extent that the Contracting Officer considers appropriate.  The Government shall have the right to extend the specified program test period accordingly for such Contractor induced delay.

E.6  Follow-on Production Test (FPT).   The Government reserves the right to conduct FPT on four (4) IAV variant/configuration vehicles to verify the quality and performance of continuing production vehicles are consistent with the approved contractor’s vehicle configuration as demonstrated in test.  Such testing will be performed at a Government designated test site.  The Government will randomly select vehicles from production for FPT.  The first FPT will be conducted in the second program year.  The Government may select four vehicles each year.  Failure of FPT shall be cause for rejection of all vehicles produced since the previous FPT.  These vehicles shall be considered rejected until evidence has been provided by the Contractor that corrective action has been taken to eliminate the performance specification deficiency.
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E.7  System Support Package.    Scope moved to Delivery Order 0018.

E.7.1  Scope moved to Delivery Order 0018.
E.7.2  Replacement Items.   Scope moved to Delivery Order 0018.

E.7.3  Tools and Test Equipment.   The contractor shall identify and utilize existing Government tools and test equipment to the maximum extent feasible.

E.7.4  Contractor Test Support.   Scope moved to Delivery Order 0018.

E.8  Test Deficiencies.  
E.8.1  Failure.  A failure is defined as an event, or state, in which the system or a component of the test set does not or would not, perform as specified in the performance specification.

E.8.2  Defect.  A defect is defined as a nonconformance to a technical requirement.  Defects are classified as critical, major and minor, as defined in the performance specification.

E.8.3  In the event of vehicle/component system test failure, the Government reserves the right to retest the vehicle/system upon correction of the defect(s) by the Contractor to the complete extent and duration specified in the test program, or to such lesser extent as the PCO shall consider appropriate at their sole discretion.  The Contractor shall be responsible for delays in the program test period resulting from vehicle/component defects for failure to adequately or timely furnish parts support, and the Government shall have the right to extend the specified program test period accordingly. The Contractor, when directed by the PCO, shall correct on-site any defect of the system, which occurs during testing.  Delays caused by defective test items shall not be a basis for adjustment of the contract delivery schedule or the contract price.  Any Contractor modifications to test vehicles shall first be approved by the PCO.  The Contractor, at no additional cost to the Government, shall correct defects found during or as a result of testing and FPT on all vehicles/components.

E.9   Use of Government Property/Material.   When the Government furnishes material, the contractor shall perform and the contractor's quality procedures shall include the following: 

a.  Examination upon receipt to detect damage in transit.

b.  Inspection for completeness and proper type.

c.   Periodic inspection and precautions to assure adequate storage conditions and to guard against

     damage from handling and deterioration during storage. 

d.  Functional testing, prior to or after installation, to determine satisfactory operation.

e.  Identification and protection from improper use or disposition.

f.  Verification of quantity.

The supplier shall report to the Government representative, using Quality Deficiency Report any customer furnished property found damaged, malfunctioning or otherwise unsuitable for use.
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